STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT
Bl D OPENI NG DATE 08/ 12/ 04 I N SAN BERNARDI NO COUNTY AT PI NON
CONTRACT NUMBER 08- 0E1904 H LLS FROM 0.5 KM WEST TO 0.5 KM
LOCATI ON 08- SBD-138-2.7/3.3 EAST OF PHELAN ROAD

SI GNALI ZE | NTESECTI ON

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 18 FUND TOTAL HB1 736, 000
NUMBER OF Bl DDERS 4 ENG NEERS EST 607, 000. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D

1 653, 944. 00 2

2 722, 222.00 1

3 823,678. 00 4

4 887, 685. 00 3

OF TRANSPORTATI ON Bl D245
PACE 1
08/ 16/ 04
CONTRACT CODE 'D '
43 CONTRACT | TEMS

FEDERAL AlD ACST- P138- (035)E
PHG- P138- (035) E

TOTAL NUMBER OF WORKI NG DAYS 70

AMOUNT OVER 46, 944. 00

PERCENT OVER EST 7.73

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

YEAGER SKANSKA | NC

1995 AGUA MANSA ROAD
RI VERSI DE CA 92509

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

T D S ENG NEERI NG

2899 AGOURA ROAD SUITE 171
WESTLAKE VI LLAGE CA 91361-3200

H GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

951 684-5360
00140069
FAX 951 788-2449

831 724-1011
00000089
FAX 831 768-4021

805 371-4639
00667073
FAX 805 494-0757

714 538-5156
00743775
FAX 714 538-5157



08- OE1904 Bl D245

08- SBD- 138 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 12/ 04 08/ 16/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PORTI ON)
LI NCOLN CA
ALCORN FENCE METAL BEAM GUARD RAIL (PORTI ON)
RI VERSI DE CA
H GHLI GHT ELECTRI C ELECTRI CAL ( PORTI ON)
Rl VERSI DE CA
HYDROSPROUT EROSI ON CONTRCL ( PORTI ON)
ESCONDI DO CA
KRC CONSTRUCTI ON AREA SI GNS ( PORTI ON)
VI SALI A CA
SUDHAKAR COVPANY STRI PI NG ( PORTI ON)

RI ALTO CA



08- OE1904 Bl D245

08- SBD- 138 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 12/ 04 08/ 16/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ALCORN FENCE COVPANY METAL BEAM GUARD RAI L
RI VERSI DE CA
HYDROSPROUT ERCSI ON CONTROL
ESCONDI DO CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
TRAFFI C LOOPS CRACKFI LLI NG | NC ELECTRI CAL
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ALCORN FENCE
Rl VERSI DE CA
ASPHALT CONSTRUCTI ON PAVI NG
LI TTLEROCK CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
TRAFFI C LOOPS CRACKFI LLI NG | TEM 41 ( PARTI AL)
ANAHEI M CA

CONTI NUED ON NEXT PAGE



08- OE1904
08- SBD- 138
08/ 12/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

08/ 16/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 WEST COAST M LLI NG
LANCASTER CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CORAL CONSTRUCTI ON
W LSONVI LLE OR

HYDROSPROUT
ESCONDI DO CA

PACI FI C ELECTRI CAL

SUDHAKAR COVPANY
RI ALTO CA

| TEMS 36 AND 37 ( PARTI AL)

| TEM 23 ( PARTI AL)

| TEMS 41 AND 42 ( PARTI AL)

ITEMS 8 THRU 11, 19 AND 38 THRU 40 ( PARTI AL)



08- OE1904 Bl D245

08- SBD- 138 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 12/ 04 08/ 16/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00* 3, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 36, 500. 00* 36, 500. 00
5 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 2 550. 00 1, 100. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 500. 00 11, 000. 00
7 150206 ABANDON CULVERT EA 1 700. 00 700. 00
8 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 840 2.00 1, 680. 00
STRI PE
9 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 150 20. 00 3, 000. 00
10 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 24 1. 00 24.00
11 150722 REMOVE PAVEMENT MARKER EA 130 1. 00 130. 00
12 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 6 125. 00 750. 00
13 150748 REMOVE ROADSI DE SI GN PANEL EA 5 75. 00 375. 00
14 152301 RESET MARKER EA 7 25. 00 175. 00
15 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5, 340 3.00 16, 020. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00* 1, 000. 00
17 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00* 5, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 1, 200 32.00 38, 400. 00
19 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 500. 00* 3, 500. 00
20 193114 SAND BACKFI LL VB 40 25.00 1, 000. 00
21 198001 | MPORTED BORROW VB 300 5. 00 1, 500. 00
22 (S) 202007 DUFF MR 2,710 2.00 5, 420. 00
23 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 1, 000 4.05 4, 050. 00
24 260201 CLASS 2 AGGREGATE BASE VB 700 56. 00 39, 200. 00
25 033318 ASPHALT CONCRETE ( TYPE C) TONN 2, 560 70. 00 179, 200. 00
26 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 60 47.50 2, 850. 00
27 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 7 500. 00 3, 500. 00
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.1 2, 000. 00 4, 200. 00
29 566011 ROADSI DE SI GN - ONE POST EA 8 225. 00 1, 800. 00
30 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 2 75. 00 150. 00
EXI STI NG POST
31 664044 1200 MVl CORRUGATED STEEL Pl PE M 36 700. 00 25, 200. 00
(2.77 MM THI CK)
32 705050 1200 MV STEEL FLARED END SECTI ON EA 1 1, 600. 00 1, 600. 00
33 721007 ROCK SLOPE PROTECTI ON VB 33 120. 00 3, 960. 00

(1/ 4 TON, METHCD B)



08- OE1904 Bl D245

08- SBD- 138 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 12/ 04 08/ 16/ 04

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

34 721011 ROCK SLOPE PROTECTI ON VB 13 120. 00 1, 560. 00
(BACKING NO. 2, METHOD B)

35 729010 ROCK SLOPE PROTECTI ON FABRI C MR 56 20. 00 1, 120. 00

36 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 120 90. 00 10, 800. 00

37 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 200. 00 8, 800. 00

38 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 120 50. 00 6, 000. 00

39 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 1, 840 2.00 3, 680. 00
( SPRAYABLE)

40 (S) 850122 PAVEMENT MARKER EA 150 20. 00 3, 000. 00
( RETROREFLECT| VE- RECESSED)

41 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 139, 000. 00* 139, 000. 00

42 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 5, 500. 00* 5, 500. 00

43 999990 MOBI LI ZATI ON LS LUMP SUM 65, 000. 00* 65, 000. 00

TOTAL 653, 944. 00



08- OE1904 Bl D245

08- SBD- 138 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 12/ 04 08/ 16/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2,500. 00* 2500. 00 1, 500. 00* 1500. 00 1, 000. 00* 1000. 00

2 18, 000. 00* 18000. 00 1, 000. 00~ 1000. 00 1, 000. 00~ 1000. 00

3 5, 000. 00* 5000. 00 100. 00* 100. 00 20, 000. 00* 20000. 00

4 37, 000. 00* 37000. 00 100, 000. 00* 100000. 00 50, 000. 00* 50000. 00

5 1, 000. 00 2000. 00 100. 00 200. 00 2, 000. 00 4000. 00

6 4,500. 00 9000. 00 150. 00 300. 00 5, 000. 00 10000. 00

7 1, 600. 00 1600. 00 500. 00 500. 00 2,500. 00 2500. 00

8 3. 00 2520. 00 10. 00 8400. 00 4.00 3360. 00

9 2.00 300. 00 6. 00 900. 00 3.00 450. 00
10 20. 00 480. 00 30. 00 720. 00 25.00 600. 00
11 1.00 130. 00 2.00 260. 00 2.00 260. 00
12 125. 00 750. 00 100. 00 600. 00 150. 00 900. 00
13 75. 00 375. 00 50. 00 250. 00 150. 00 750. 00
14 25.00 175. 00 50. 00 350. 00 50. 00 350. 00
15 4.00 21360. 00 3.00 16020. 00 4.00 21360. 00
16 1, 000. 00~ 1000. 00 1, 000. 00~ 1000. 00 1, 000. 00~ 1000. 00
17 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
18 25.00 30000. 00 30. 00 36000. 00 65. 00 78000. 00
19 3, 500. 00* 3500. 00 3, 500. 00* 3500. 00 3, 500. 00* 3500. 00
20 150. 00 6000. 00 25.00 1000. 00 150. 00 6000. 00
21 30. 00 9000. 00 6. 00 1800. 00 65. 00 19500. 00
22 2.00 5420. 00 2.00 5420. 00 8. 00 21680. 00
23 4.00 4000. 00 8. 00 8000. 00 8. 00 8000. 00
24 60. 00 42000. 00 24.00 16800. 00 115. 00 80500. 00
25 60. 00 153600. 00 90. 00 230400. 00 95. 00 243200. 00
26 50. 00 3000. 00 50. 00 3000. 00 50. 00 3000. 00
27 500. 00 3500. 00 600. 00 4200. 00 1, 500. 00 10500. 00
28 3, 000. 00 6300. 00 500. 00 1050. 00 2,450. 00 5145. 00
29 225.00 1800. 00 250. 00 2000. 00 275.00 2200. 00
30 75. 00 150. 00 100. 00 200. 00 150. 00 300. 00
31 500. 00 18000. 00 450. 00 16200. 00 500. 00 18000. 00
32 800. 00 800. 00 2,000. 00 2000. 00 1, 200. 00 1200. 00
33 90. 00 2970. 00 110. 00 3630. 00 150. 00 4950. 00
34 100. 00 1300. 00 110. 00 1430. 00 100. 00 1300. 00
35 5. 00 280. 00 5. 00 280. 00 10. 00 560. 00
36 100. 00 12000. 00 88. 75 10650. 00 120. 00 14400. 00
37 2,500. 00 10000. 00 2,200. 00 8800. 00 3, 100. 00 12400. 00
38 50. 00 6000. 00 60. 00 7200. 00 70. 00 8400. 00
39 2.00 3680. 00 4.00 7360. 00 3.00 5520. 00




08- OE1904 Bl D245

08- SBD- 138 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 12/ 04 08/ 16/ 04
_______________________________ e
| TEM SECOND THI RD FOURTH
[ BI D AMOUNT [ BI D AMOUNT [ BI D AMOUNT
40 | 20. 00 3000. 00| 22.00 3300. 00| 30. 00 4500. 00
41 | 194, 000. 00* 194000. 00| 237, 358. 00* 237358. 00| 155, 000. 00* 155000. 00
42 | 26, 000. 00* 26000. 00| 5, 000. 00* 5000. 00| 12, 400. 00* 12400. 00
43 | 68, 732. 00* 68732. 00| 70, 000. 00* 70000. 00| 45, 000. 00* 45000. 00

TOT 722,222. 00 823, 678. 00 887, 685. 00



